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Request for Proposals: Design & 
Construction Services (Design-Build) 

– Pemberton Transfer Station                  

Issue Date: Friday, October 23, 2020 

Closing Date: 4:00 PM, November 23, 2020 
 
Closing Location: Via email only – 
   ghaywood@slrd.bc.ca 
 
Contact:  Graham Haywood 
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Request for Proposals: Design & Construction Services (Design-Build) – Pemberton 
Transfer Station 

Issue date:                         Friday October 23, 2020 
Closing Time and Date:    4:00 PM on Monday November 23, 2020 

QUERIES 

Queries and requests for clarification related to this Request for Proposals (“RFP”) are to be submitted, in writing, to the 
following contact person (the “Contact Person”). 
 
Graham Haywood, Senior Project Coordinator, Squamish-Lillooet Regional District 
Box 219, Pemberton, BC  V0N 2L0 
E-mail: ghaywood@slrd.bc.ca 
 
The Squamish-Lillooet Regional District (“SLRD”) will determine, at its sole discretion, whether the query requires 
response and such responses will be made available to all by issue of addenda posted on the SLRD’s website 
(www.slrd.bc.ca/).  No verbal conversation will affect or modify the terms of this RFP. 
 

PROPONENTS’ SITE MEETING: 

Wednesday, November 4, 2020 at 2:00 pm, Pemberton Transfer Station Relocation Site – 1929 Stonecutter Place, 
Pemberton BC.  Confirmation of attendance by email to ghaywood@slrd.ca is requested no later than 4:00 pm on 
Tuesday, November 3, 2020. Depending on the number of proponents interested in the site meeting and in order to 
facilitate proper physical distancing in line with COVID-19 pandemic provincial requirements, it may be necessary for 
the SLRD to conduct several walk-throughs with smaller groups. Therefore, proponents should anticipate a wait time 
to allow for this.  Thank you for your patience and cooperation in this respect. (Note: This is not a mandatory site 
meeting).  

PROPONENT SECTION: 

(A person authorized to sign on behalf of the Proponent must complete and sign below and submit this page as part 
of the Proposal)  

• The accompanying Proposal is submitted in response to the above-referenced Request for Proposals, 
including any addenda.  

• Through submission of the Proposal, the Proponent agrees to the terms and conditions of the Request 
for Proposals and agrees that any inconsistent provisions in the Proposal will be as if not written and 
do not exist. 

• The Proponent has carefully read and examined the Request for Proposals (including the Administrative 
Requirements) and has conducted such other investigations as were prudent and reasonable in 
preparing the Proposal. 

• The Proponent agrees to be bound by statements and representations made in Proposal. 
 
Legal Name of Proponent (include “Doing Business As” name, if applicable): _________________________________ 

Address of Proponent: ____________________________________________________________________________ 

Phone Number/Fax Number/Email Address of Proponent: _______________________________________________ 

Signature of Authorized Representative: _________________________________________ 

Printed Authorized Representative’s Name and Title (i.e. President, Director, etc.): ____________________________ 

The Request for Proposals consists of the following: 

• This Page; 

• Section 1 Administrative Requirements; 

• Section 2 Instructions to Proponents; 

• Section 3 Project Details; 

• Section 4 General Conditions; and 

• Section 5 Schedules. 
 

mailto:ghaywood@slrd.bc.ca
https://www.slrd.bc.ca/
mailto:ghaywood@slrd.ca
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1. Administrative Requirements 

 
A. Definitions 

 Throughout this RFP, the following definitions apply: 
 

 “Contract” means the written agreement resulting from 
this RFP executed by the SLRD and the Contractor; 

“Contractor” means the successful Proponent to this 
RFP who enters into a written Contract with SLRD; 

“must”, or “mandatory” means a requirement that must 
be met in order for a Proposal to receive consideration;  

“Proponent” means an individual or company that 
submits (or intends to submit) a Proposal; 

“Proposal” means the document submitted by the 
Proponent; 

“SLRD” means the Squamish-Lillooet Regional District; 

“RFP” means the process described in this document; 

“should” or “desirable” means a requirement having a 
significant degree of importance to the RFP. 

 

B. Terms and Conditions 
The following terms and conditions will apply to this RFP.  
Submission of a Proposal in response to this RFP 
indicates acceptance of all the terms herein and that are 
included in any addenda issued by the SLRD.  
Provisions in Proposals that contradict any of the terms 
of this RFP will be as if not written and do not exist. 

 
C. Acknowledgment Form 

The Proponent is advised to complete and return the 
Acknowledgment Form attached hereto as Schedule  A.  
This form may be delivered by fax or email and will 
facilitate the further receipt by the Proponent of any 
addenda to the RFP. 

 
D. Addenda 

Whether or not the Proponent has returned the 
Acknowledgment Form, the Proponent is required to 
regularly check the SLRD’s website for any updated 
information and addenda issued before the closing date. 
If there is any discrepancy in the RFP documentation, 
the SLRD’s original file will prevail. 

 
E. Late Proposals 

A Proposal will be marked with its receipt time at the 
closing location.  Only a Proposal received and marked 
before the closing time will be considered to have been 
received on time. A Proposal received after the closing 
time may not be considered. In the event of a dispute, 
the receipt time of the Proposal is as recorded by the 
SLRD at the closing location will prevail. The Proponent 
is advised to verify prior to the closing time that the SLRD 
has received the Proposal.  

 
F. Eligibility 

A Proposal may not be evaluated if the Proponent’s 
current or past corporate or other interests may, in the 
SLRD’s opinion, give rise to a conflict of interest in 
connection with the project described in this RFP.  If a 
Proponent is in doubt as to whether there might be a 
conflict of interest, the Proponent is advised to consult 
with the Contact Person prior to submitting a Proposal. 

G. Evaluation  
The evaluation of the Proposal will be by staff of the 
SLRD but may include consultants/contractors of the 
SLRD. The SLRD’s intent is to enter into a Contract with 
the Proponent who has been evaluated as having the 
most desirable proposal.  
 

The SLRD may, at its discretion, request clarifications or 
additional information from Proponents with respect to any 
Proposals, make such requests to only selected Proponents, 
and consider such clarifications or additional information in 
evaluating the Proposals. 

 
H. Negotiation/Negotiation Delay 

The SLRD reserves the right, prior to awarding the Contract, 
to negotiate changes to the scope of work (including pricing 
to meet budget) with the successful Proponent without 
advising any other Proponent or allowing any other Proponent 
to vary their Proposal as a result of the changes to the scope 
of work or to the contract documents and the SLRD may enter 
into a changed or different contract with the successful 
Proponent without liability to Proponents who were not 
awarded the Contract. 
 
If a Contract cannot be negotiated within 14 days of 
notification of the successful Proponent, the SLRD may, at its 
sole discretion at any time thereafter, terminate negotiations 
with such Proponent and either negotiate a Contract with the 
next qualified Proponent, reissue the RFP, or terminate the 
RFP process and not enter into a Contract with any of the 
Proponents. 

 
I. Request for Debriefing 

Unsuccessful Proponents may request a debriefing with the 
SLRD, which may, at the SLRD’s option, be conducted via 
telephone or email. However, the SLRD will not provide 
information regarding the other Proposals. 

 
J. Alternative Solutions 

If alternative solutions are to be offered, the Proponent should 
consult with the Contact Person prior to submitting the 
Proposal. 

 
K. Changes to Proposals 

By submission of a clear and detailed written notice, the 
Proponent may amend or withdraw its Proposal prior to the 
closing date and time. Upon closing time, all Proposals 
become final. The Proponent will not change the wording of 
the Proposal after closing and no words or comments will be 
added to the Proposal unless requested by the SLRD for 
purposes of clarification. 

 
L. Proponents’ Expenses 

The Proponent is solely responsible for its own expenses in 
preparing the Proposal and in subsequent negotiations with 
the SLRD, if any. Regardless of whether or not the SLRD 
elects to reject all Proposals, the SLRD will not be liable to 
any Proponent for any claims, whether for costs or damages 
incurred by the Proponent in preparing the Proposal, loss of 
anticipated profit in connection with any final Contract, or any 
other cause of action whatsoever. 

 
M. Limitation of Damages 

Further to the preceding paragraph, the Proponent, by 
submitting a Proposal, agrees that it has no cause of action, 
for any reason whatsoever, relating to the Contract or in 
respect of the competitive process, in excess of an amount 
equivalent to the reasonable costs incurred by the Proponent 
in preparing the Proposal and the Proponent, by submitting a 
Proposal, waives any claim for loss of profits if no Contract is 
made with the Proponent. 

 
N. Proposal Validity 

Proposals will be open for acceptance for at least 90 days 
after the closing time. The accuracy and completeness of the 
Proposal shall be the sole responsibility of the Proponent and 
any errors or omissions shall be corrected at the Proponent’s 
expense. 
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O. Firm Pricing 
Prices will be firm for the entire Contract period unless 
this RFP specifically states otherwise. 

 
P. Currency and Taxes 

Prices quoted are to be: 

- in Canadian dollars; 
- inclusive of all fees;  
- exclusive of disbursements, for which a detailed 

estimate shall be provided by the Proponent; and 
- inclusive of all applicable taxes, broken out. 

 
Q. Completeness of Proposal 

By submitting the Proposal, the Proponent warrants that, 
if this RFP is to design, create or provide a system or 
manage a program, all components required to run the 
system or manage the program have been identified in 
the Proposal or will be provided by the Contractor at no 
charge. 

 
R. Subcontracting 

The use of a subcontractor(s) (who should be identified 
in the Proposal) may be acceptable.  This includes a joint 
submission by two Proponents having no formal 
corporate links.  However, in this case, one of these 
Proponents must be prepared to take overall 
responsibility for successful performance of the Contract 
and this should be defined in the Proposal. 

However, a proposed subcontractor whose current or 
past corporate or other interests may, in the SLRD’s 
opinion, give rise to a conflict of interest in connection 
with the subject-matter of the RFP may not be 
acceptable.  This includes, but is not limited to, a 
subcontractor involved in the preparation of this RFP.  If 
a Proponent is in doubt as to whether a proposed 
subcontractor may give rise to a conflict of interest, the 
Proponent should consult with the Contact Person prior 
to submitting a Proposal. 

Where applicable, the names of approved sub-
contractors listed in the Proposal will be included in the 
Contract.  The addition of new subcontractors, or any 
other changes to the subcontractor list, as set out in the 
Contract will not be allowed without the written consent 
of the Regional District. 
 

S. Acceptance of Proposals 
This RFP is not an agreement to purchase goods or 
services. The SLRD is not bound to enter into a Contract 
with the Proponent who submits the lowest priced 
Proposal or with any Proponent.  The SLRD will assess 
Proposals in light of the evaluation criteria.  The SLRD is 
under no obligation to receive further information, 
whether written or oral, from any Proponent. 

Neither acceptance of the Proposal nor execution of a 
Contract will constitute approval of any activity or 
development contemplated in any Proposal that requires 
any approval, permit or license pursuant to any federal, 
provincial, regional district or municipal statute, 
regulation or by-law. 
 

T. Definition of Contract 
Notice in writing to a Proponent that it has been identified 
as the successful Proponent and the subsequent full 
execution of a written Contract will constitute a Contract 
for the goods or services, and no Proponent will acquire 
any legal or equitable rights or privileges relative to the 
goods or services until the occurrence of both such 
events. 

 
U. Contract 

By submitting a Proposal, the Proponent agrees that 
should its Proposal be successful the Proponent will 

enter into a Contract (in the form of CCDC 14-2013 Design-
Build Stipulated Price Contract) with the SLRD with 
Supplementary Conditions in substantially the terms set out in 
Schedule F. 

 
V. Liability for Errors 

While the SLRD has used considerable efforts to ensure 
information in this RFP is accurate, the information contained 
in this RFP is supplied solely as a guideline for the Proponents.  
The information is not guaranteed or warranted to be accurate 
by the SLRD, nor is it necessarily comprehensive or 
exhaustive.  Nothing in this RFP is intended to relieve the 
Proponents from forming their own opinions and conclusions 
with respect to the matters addressed in this RFP. 

 
W. Modification of Terms 

The SLRD reserves the right to modify the terms of this RFP 
at any time in its sole discretion. This includes the right to 
cancel this RFP at any time prior to entering into a Contract 
with the successful Proponent. 

 
X. Ownership of Proposals 

All Proposals submitted to the SLRD become the property of the 
SLRD.  They will be received and held in confidence by the 
SLRD, subject to the provisions of this RFP and the Freedom of 
Information and Protection of Privacy Act. 

 
Y. Use of Request for Proposals 

Any portion of this document, or any information supplied by 
the SLRD in relation to this RFP may not be used or disclosed, 
for any purpose other than for the submission of the Proposal.  
Without limiting the generality of the foregoing by submission 
of the Proposal, the Proponent agrees to hold in 
confidence all information supplied by the SLRD in 
relation to this RFP. 

 
Z. Reciprocity 

The SLRD may consider and evaluate a Proposal from other 
jurisdictions on the same basis that the government 
purchasing authorities in those jurisdictions would treat a 
similar Proposal from a British Columbia supplier. 

 
AA. No Lobbying or Solicitation 

The Proponent must not attempt to communicate directly or 
indirectly with any employee, contractor or representative of 
the SLRD, including the members of the evaluation team and 
any elected officials of the SLRD, or with members of the 
public or the media, about the project described in this RFP or 
otherwise in respect of the RFP, other than as expressly 
directed or permitted by the SLRD herein or otherwise. 

 
BB. Collection & Use of Personal Information 

The Proponent is solely responsible for familiarizing itself and 
for ensuring that it complies, with the laws applicable to the 
collection and dissemination of information, including 
resumes and other personal information concerning 
employees and employees of any subcontractors.  If this RFP 
requires the Proponent to provide the SLRD with personal 
information of employees or subcontractors who have been 
included as resources in response to this RFP, the Proponent 
will ensure that it has obtained written consent from each of 
those persons before forwarding such personal information to 
the SLRD. Such written consents are to specify that the 
personal information may be forwarded to the SLRD for the 
purposes of responding to this RFP and use by the SLRD for 
the purposes set out in the RFP.  The SLRD may, at any time, 
request the original consents or copies of the original 
consents from the Proponent, and upon such request being 
made, the Proponent will immediately supply such originals or 
copies to the SLRD. 
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2. INSTRUCTIONS TO PROPONENTS 

A. DESCRIPTION OF SERVICES 

The SLRD is requesting submissions for professional engineering and design services for the 
development of a new Pemberton Transfer Station at 1929 Stonecutter Place, Pemberton, BC 
(the “Facility”), in conjunction with construction services (i.e. “Design-Build”). The objective is to 
design and build a new waste and recycling transfer station offering a functional layout that 
accommodates a weigh scale with scale house and/or administration building, construction and 
garbage disposal bins, and recycling drop-off areas on the 0.925 acre property.  The successful 
proponent will coordinate, manage and contract—through partnerships or otherwise—both 
engineering design and general contracting and/or construction services to complete the 
construction of the Facility. 
 
Please refer to Section 3 – Project Details for further details. 
 
B. TERM 

The term of this contract is to commence on or about December 18, 2020 and conclude on or 
before September 1, 2021 (for clarity, construction must be completed on or before August 15, 
2021 such that services at the new site can be fully operational on or before September 1, 2021).  
The anticipated start date for site preparation activities and construction of new structures is 
March 2021, with planning and the permit application process starting upon execution of contract.   
 
C. RFP DOCUMENTS 

The RFP document package is available for downloading in Portable Document Format (PDF) at: 

• the SLRD website at www.slrd.bc.ca; and 

• www.bcbid.gov.bc.ca by browsing for opportunities by organizations and selecting 
Squamish–Lillooet Regional District. 

 
D. QUERIES 

Queries and requests for clarification related to this RFP are to be submitted, in writing (via email 
only), to the Contact Person:  
 

Graham Haywood, Senior Project Coordinator 
Squamish-Lillooet Regional District 
E-mail : ghaywood@slrd.bc.ca 

 
The SLRD will determine, at its sole discretion, whether queries require responses and such 
responses will be made available to all by issue of addenda posted on the SLRD’s website 
(www.slrd.bc.ca).  No verbal conversation will affect or modify the terms of this RFP. 
 
E. CLOSING DATE AND TIME AND PROPOSAL OPENING 

Proposals must be received by the SLRD on or before 4:00 p.m. local time on November 23, 
2020.  Late proposals will not be accepted.  
 
Proposals will not be opened in public. 

http://www.slrd.bc.ca/
http://www.bcbid.gov.bc.ca/open.dll/welcome?language=En
mailto:amacdonald@slrd.bc.ca
file://///PC-240/E-Index/5200-5799_PW_UTS/5363.01-PEMBERTON_STN/PTS/Long%20Term%20Development/2019-2020%20Long%20Term%20Development/RFPs/www.slrd.bc.ca
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F. PROPOSAL FORMAT 

The SLRD requests that the following format and sequence be followed in order to provide 
consistency in considering Proposals.  

• Title Page, including RFP title, Proponent’s name, address, phone number, email 
address, and name of representative; 

• Proponent’s section (see Page 2 of this document) as filled out, signed and dated by the 
Proponent; 

• Letter of Introduction (1 page), identifying the Proponent, the key contacts and their 
contact information, size of the firm, relevant experience of the firm and its employees, 
etc. to be signed by the person(s) authorized to sign on behalf of the Proponent; 

• The body of the Proposal, including a completed Schedule “C”. 
 
G. SUBMISSION OF PROPOSALS 

Due to the COVID-19 pandemic, proposals must be submitted to the SLRD in electronic form via 
email to ghaywood@slrd.bc.ca.  Paper documentation will not be accepted.  
 
H. EVALUATION CRITERIA 

The criteria for evaluation of the Proposals may include, but is not limited to: 

• Corporate experience and references for similar projects, general reputation in the 
industry, capacity, resources, and professional qualifications; 

• Approach, methodology and understanding of the SLRD’s requirements; 

• Ability to deliver within the time frame required; 

• Total cost/fees (and hourly rates for extra work); cost/fees per section. Refer to 
Schedule “B – Scope of Work” for details;  

• Sustainability and value-added benefits. 
 
The evaluation criteria will be used to determine the best overall value to the SLRD and may be 
applied on a comparative basis vis-à-vis each Proposal.   
 

3. PROJECT DETAILS 

A. OVERVIEW  

The SLRD is requesting submissions for professional Design-Build services for the detailed 
design and construction of a new Pemberton Transfer Station at 1929 Stonecutter Place, 
Pemberton, BC (the “Facility”).  A map is shown below. 

Pursuant to Pemberton Refuse Disposal Local Service Conversion & Establishment Bylaw No. 
568, 1994, the SLRD operates (through a third-party contractor) the existing Pemberton Transfer 
Station for disposal of solid waste and recyclables and maintains a system to collect, remove and 
dispose of solid waste and recyclables.   

The objective is to obtain Design-Build services, to facilitate the design and construction of a new 
waste and recycling Facility in Pemberton, BC, incorporating a functional layout that 

mailto:mleblanc@slrd.bc.ca
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accommodates a weigh scale and scale house or administration building, construction and 
garbage disposal bins, and recycling drop-off areas on a 0.925 acre property. 

The Facility is to be technologically modern, highly functional, and able to accommodate the 
disposal needs of the Pemberton and District community. Design factors should incorporate 
practical maintenance and operations applications and cost effectiveness. 

There may be several layout options for the Facility, and the SLRD is looking to develop the most 
effective site layout and design.  An example of a conceptual design for the Facility (as developed 
by the SLRD’s previous consulting engineer and which is not specific to this site) is provided for 
reference only and is attached as Schedule “C” of this RFP. 

Subdivision and land acquisition related to 1929 Stonecutter Place are currently underway.  The 
SLRD has made arrangements with the current owner of the land to fully authorize access to the 
site as well as site preparation and other defined tasks.   
 

 
 

B. SCOPE OF WORK 

Preparation of detailed design and implementation of construction services for a solid waste and 
recycling transfer station, in accordance with the Scope of Work attached as Schedule “B” with 
an emphasis on the milestone dates noted therein. 
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Summary of milestone dates is set out below (Table 1 – Milestone Dates): 
 
Table 1 – Milestone Dates 

Contract Award – by December 18, 2020 

Design & Engineering 

Milestone Date 

Civil/Geotechnical Engineer and Architectural 
Detailed Design 

By January 29, 2021 

Construction Drawings By February 19, 2021 

Permitting (submission) By February 24, 2021 

Contract Administration Ongoing Through Construction Phase 

Construction Services 

Milestone Date 

Site Preparation Completed by March 19, 2021 

Servicing and Service Connections Completed by April 2, 2021 

Facility Construction Completed by August 15, 2021 

Close out Completed by September 1, 2021 

 

C. TERMS OF PAYMENT 

The Proponent must specify in the Proposal the terms of payment required for the duration of the 
project (if more frequent than a monthly invoicing cycle.) 
 
D. COSTS 

The Proponent will provide a fixed price for all work necessary to complete the Scope of Work as 
set out in Schedule “B”, as well as an hourly rate for any extras in the event of changes in the 
Scope of Work (for clarity, please note any changes to the Scope of Work must be authorized in 
advance and in writing by the SLRD).  
 
E.  CONCEPTUAL DRAWINGS 

The proponent will provide conceptual drawings as part of its proposal, updated from those 
provided as part of the Scope of Work attached as Schedule “B”.  Final location of the all works 
is at the discretion of the SLRD, subject to limitations around the site servicing requirements. 
 
F. SERVICES AGREEMENT 

The SLRD and the successful Proponent will enter into a services agreement based on the CCDC 
14 – 2013 Design-Build Stipulated Price Contract with Supplementary Conditions as required, 
together which will be provided to the succesful Proponent / Contractor once the project contract 
has been awarded.  For clarity, proposed Supplementary Conditions to the CCDC 14-2013 
document are provided with this RFP as Schedule “F”. 
 
4. GENERAL CONDITIONS 

A. INSURANCE 

As set out in the CCDC 14 – 2013.  
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B. WORKSAFEBC 

The Proponent/Contractor must have WorkSafeBC coverage throughout the term of the project 
(or if applicable proof that WorkSafeBC coverage is not required).  
 
C. COMPLIANCE 

The work to be carried out must comply with and be in accordance with all provincial and local 
government laws, regulations and policies. 
 
D.  INDEMNITY 

As set out in the CCDC 14 – 2013.  
 

5. SCHEDULES 

SCHEDULE “A” – Acknowledgment Letter 
SCHEDULE “B” – Scope of Work 
SCHEDULE “C” – Conceptual Site Diagram (for reference only and not specific to the site) 
SCHEDULE “D” – Costs 
SCHEDULE “E” – Schedule / Milestone Dates 
SCHEDULE “F” – Proposed Supplementary Conditions to CCDC 14 - 2013  
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SCHEDULE “A” – ACKNOWLEDGEMENT LETTER (PLEASE RETURN IMMEDIATELY) 
 

[The undersigned will be sent any amendments or addenda in respect of the Request for 
Proposals – Design & Construction Services (Design-Build) – Pemberton Transfer 
Station)]. 
 

We presently intend to provide a Proposal in respect of the Request for Proposals: Design & 
Construction Services (Design-Build) – Pemberton Transfer Station. 

 
 
 
_________________________________ 
Signature 

 
 
 
__________________________________ 
Company Name 

 
 
 
_________________________________ 
Name  (please print) 

 
 
 
__________________________________ 
Address 

 
 
 
_________________________________ 
Title 

 
 
 
__________________________________ 
City 

 
 
 
_________________________________ 
Phone Number 

 
 
 
__________________________________ 
Mobile Phone Number 

 
 
_________________________________ 
Date 

__________________________________ 
E-Mail Address 

 
 

Please return this form immediately to:  
Graham Haywood, Senior Project Coordinator 
Squamish-Lillooet Regional District 
ghaywood@slrd.bc.ca  

 
 

  

mailto:vhampshire@slrd.bc.ca
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SCHEDULE “B” – SCOPE OF WORK 
 

The Contractor will provide the engineering, detailed design and construction drawings, and 
construction contracting services for the entire project, including but not limited to: 

• All Site preparation; 

• All connections to municipal services; 

• Supply and installation of asphalt; 

• Supply and installation of stormwater management system; 

• Supply and installation of scale house or administration building; 

• Supply and installation of weigh scale; 

• Supply and installation of up to six (6) storage structures (in which  recycling / waste bins will 
be located – such bins are not part of the scope of work); 

• Supply and installation of landscaping; 

• Supply and installation of lighting and fencing improvements;  

• Supply and installation of parking, traffic and access improvements; 

• (Collectively, the “Work”). 

 
In general terms, the Contractor will provide the following services to complete the Work: 

 
Schematic Design, Design Development, Construction Drawings, Permitting and Contract 
Administration – To be completed by February 24, 2021 

• Meet with SLRD staff and review the owner’s project requirements which will be used to guide 
the functional and spatial design elements; 

• Survey site to establish the existing physical parameters and systems related to the proposed 
scope of work. Confirm critical dimensions relevant to the scope of work; 

• Visit the site to establish existing geotechnical and civil parameters, including any required 
site investigations; 

• Geotechnical and Civil Engineering Investigation and Design – To be completed by January 
29, 2020; 

• Prepare the design in accordance with all applicable regulations, codes and standards; 

• Review code requirements with SLRD staff and with staff from the authority having jurisdiction 
for the associated permits, being the Village of Pemberton; 

• Explore and incorporate environmentally sustainable building products and efficient 
mechanical, electrical, and building systems into the design, if it is determined to be cost 
effective for its intended purpose; 

• Prepare detailed design and construction drawings; 

• Prepare and assemble building permit application for submission by the SLRD on or before 
February 24, 2021, plus payment of all costs involved and fulfillment of all permit approval 
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requirements, and pass all required inspections (the SLRD will pay for all permit application 
fees); 

• [Note: It is the SLRD’s intention to submit a building permit application by February 24, 2021] 

Construction Services – To be Completed by August 15, 2021 

• The Contractor is responsible for all labour supervision, materials, tools and equipment 
required for the design and execution of the Work; 

• The Contractor is responsible for site security and protection of the public and for installing of 
fencing and/or barricades as required for duration of construction until final acceptance of the 
work by the SLRD.  The Contractor will not expose the public under any circumstances to 
incomplete work or open trenches or excavation; 

• Final acceptance of the Work will be by the SLRD when all deficiencies are completed; 

• All works and materials are to be installed as per specifications and standards as described 
herein and otherwise to industry standards and best practices; 

• Site Access: Access for the Work is from Stonecutter Place;  

• The Contractor is responsible for all shipping/transportation costs, disposal costs and tipping 
fees; 

• Accurate surveying and layout and all costs of the forms survey required as part of the building 
permit process. 
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SCHEDULE “C” – EXAMPLE OF CONCEPTUAL SITE DIAGRAM (FOR REFERENCE ONLY 
– NOT SPECIFIC TO THE SITE) 
 
 
 

See attached. 
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SCHEDULE “D” – COSTS  
 
Proponents complete this form and submit with other proposal documents.  All prices are to 
exclude GST, which will be included upon invoicing as applicable. 
 
1. Fixed price to complete the design activities (as listed in Schedule “B”) 

a. Schematic Design and Design Development:  $______________________  

b. Construction Drawings:     $______________________  

c. Permitting (application preparation costs only):  $______________________ 

d. Contract Administration:     $______________________ 

e. General Administration (e.g. Bonding & Insurance): $______________________ 

f. Subtotal:       $______________________  

 
2. Fixed price to complete the construction services for the Scope of Work (as listed in 

Schedule “B”) 

a. Site preparation (including storm water management): $______________________  

b. Municipal service connections:    $______________________  

c. Placement of asphalt and surfacing:    $______________________  

d. Construction of scale house/administration building  $______________________  

e. Supply and installation of weigh scale:   $______________________ 

f. Construction of up to six (6) storage structures:  $______________________ 

g. Landscaping:       $______________________ 

h. Supply and installation of lighting and fencing:  $______________________ 

i. Parking, traffic and access improvements:   $______________________ 

j. Subtotal:       $______________________ 

TOTAL FIXED PRICE (Sum of subtotals 1(f) + 2(j)):  $______________________  

3. The hourly rates for extra work not included in this Schedule that may be required including 
labour, machine costs, and disbursements at a per hour or per diem rate: 
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a. Professional design services Sr.: _________$/hr.   

b. Professional design services Jr.: _________$/hr.   

c. Hand Labour:    _________$/hr.  
 

d. Machine Labour:   _________$/hr. 
 

e. Other:      _________$/hr.   
  

4. Terms of Payment (if more frequent than monthly):  ____________________________ 

 
Fixed price includes the provision of all tools, materials, equipment, labour, transportation, fuel, supervision, 
management, overhead, traffic control, services, packing and crating (where applicable), import and export duties, 
freight, handling, transportation, insurance, all other associated or related charges,  provincial and municipal taxes, 
bonding costs (where applicable), licenses, approvals, permit application preparation, inspections and all other 
requirements necessary for the commencement, performance and completion of the Services.  
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SCHEDULE “E” - SCHEDULE/MILESTONE DATES 
 
PRELIMINARY PROJECT SCHEDULE 
 
Indicate schedule using bar chart with major item description and time 
 
 
MILESTONE DATES 

 

ACTIVITY SCHEDULE 

1 
Dec. 

2 3 4 5 6 7 8 9 10 
Sep. 
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SCHEDULE “F” – SUPPLEMENTARY CONDITIONS TO THE CCDC 14 – 2013 DESIGN-
BUILD STIPULATED PRICE CONTRACT 

 
 

See attached 
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The Agreement Between the Owner and the Design-Builder, The Definitions and The General Conditions 

shall be based on those contained in Canadian Construction Documents Committee, CCDC Document 

No. 14, dated 2013, Stipulated Price Contract, as amended and supplemented herein. 

The following items shall modify, delete, and add to the “Agreement Between Owner and Design-

Builder”, “Definitions”, and the “General Conditions of The Stipulated Price Contract.” Where any 

article, paragraph, or subparagraph is supplemented by one of the following paragraphs, the provisions 

of the article, paragraph, or subparagraph shall remain in effect and the supplemental provisions shall 

be considered as added. Where any article, paragraph, or subparagraph is amended, voided, or 

superseded by any of the following paragraphs, the provisions of the article, paragraph, or subparagraph 

not amended, voided or superseded shall remain in effect. 

 

AGREEMENT BETWEEN OWNER AND DESIGN-BUILDER 

 

.1 ARTICLE A-3 CONTRACT DOCUMENTS 

 Add to the end of paragraph 3.1 the following: 

- “CCDC 41 – CCDC INSURANCE REQUIREMENTS.” 

.2 ARTICLE A-5 PAYMENT  

 Delete paragraph 5.3 in its entirety and replace with the following: 

“Should either party fail to make payments as they become due under the terms of the Contract 

or in an award by arbitration or court, interest at the following rate on such unpaid amounts 

shall also become due and payable until payment: 

 

(1) 3% per annum. 

 

Such interest shall be compounded on a monthly basis. ” 

 

DEFINITIONS 

 

.3 DEFINITIONS 

Add the following to the end of the definition of Value Added Taxes: 

“For clarity, British Columbia Provincial Sales Tax (also known as PST) is excluded from, and does 

not form part of the Value Added Taxes. PST is included in the Contract Price in paragraph 4.1 of 

Article A-4 of the Agreement- CONTRACT PRICE." 

 

GENERAL CONDITIONS OF THE DESIGN-BUILD STIPULATED PRICE CONTRACT 

PART 1 GENERAL PROVISIONS 

.4 GC 1.1 CONTRACT DOCUMENTS 
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GC 1.1.7 to 1.1.10 – Delete paragraphs 1.1.7 to 1.1.10 in their entirety and replace with the 
following: 

“1.1.7 All information, documents, and materials, including (without limitation) all designs, 
Drawings, plans, sketches, graphic representations, original models or renderings, and 
Specifications, prepared by the Design-Builder or the Consultant, Other Consultants or any of 
their officers, employees or agents in the performance of, or incidental to the performance of, 
the Contract, and all intellectual property rights therein (including, without limitation, all 
copyright, patent, trade mark rights), shall be the exclusive property of the Owner, and shall be 
delivered without cost to the Owner upon request. 

PART 2 OWNER’S RESPONSIBILITIES 
 
.5  GC 2.4 ROLE OF THE PAYMENT CERTIFIER 

 GC 2.4.7 – Add the following to the end of paragraph 2.4.7: 
 

"If the Payment Certifier is the Consultant or Other Consultant, all certificates of payment shall 
be reviewed and approved by the Owner prior to issuance." 

 
.6 GC 2.6 WORK BY OWNER OR OTHER CONTRACTORS 

 GC 2.6.2.2- Delete subparagraph 2.6.2.2 in its entirety and replace with the following: 

 “Intentionally left blank.” 

PART 3 DESIGN-BUILDER'S RESPONSIBILITIES 
 
.7 GC 3.1 CONTROL OF THE DESIGN SERVICES AND THE WORK 

 GC 3.1.2 -Add the following sentence to the end of paragraph 3.1.2: 

"The Design-Builder shall be responsible for any Design Services and Work not explicitly set out 
in the Contract but which may be reasonably implied for proper completion of the Design 
Services and the Work." 

.8 GC 3.4 OTHER CONSULTANTS, SUBCONTRACTORS AND SUPPLIERS 

 GC 3.4.2 - Add the following sentence to the end of paragraph 3.4.2: 

"The Design-Builder will not change such Other Consultants, Subcontractors and Suppliers 
identified in writing without prior written approval of the Owner, which approval will not be 
unreasonably withheld." 

 
.9 GC 3.5 CONSTRUCTION DOCUMENTS 

 GC 3.5 – Add new paragraph 3.5.5 as follows: 

"3.5.5 The Design-Builder shall submit the following close-out documents to the Owner in the 
time specified unless otherwise provided in writing by the Owner: 
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.1  operations and maintenance manuals in draft form, for review and feedback by 
Owner, to be provided no later than thirty (30) calendar days after the date of 
Substantial Performance of the Work; 

.2 operations and maintenance manuals in final form and as-built drawings to be 
provided fourteen (14) calendar days from receipt of Owner's feedback as noted in 
paragraph 3.5.5.1." 

 
.10 GC 3.7 SUPERVISION 

 GC 3.7.1 – Add the following wording to the end of paragraph 3.7.1: 

"and with notification to the Owner.  The appointed representative and any additional 
personnel representing the Design-Builder, and their roles and responsibilities for the Work shall 
not be changed except for valid reason and with notification to the Owner." 

 
.11 GC 3.9 DOCUMENTS AT THE SITE 

 
GC 3.9.2 – Add new Paragraph 3.9.2 as follows: 

“3.9.2 In addition to the documents as set forth in Paragraph 3.9.1, the Design-Builder shall 
maintain and annotate a separate set of ‘as-built’ drawings dedicated to the purpose of 
recording all documented changes to the Work.  Such set shall be kept at the Place of the Work 
and are to be made available for review by the Consultant and the Owner.” 

 
.12 NON-CONFORMING DESIGN AND DEFECTIVE WORK 
 
 GC 3.11.2 - Add the following sentences to the end of paragraph 3.11.2: 

"The correction of defective work shall be at the Design-Builder's expense. The Design-Builder 
shall rectify, in a manner acceptable to the Owner, and the Design-Builder shall prioritize the 
correction of any defective work so as not to interfere with, or derogate from, the construction 
schedule, provided that the Design-Builder shall prioritize the correction of any defective work 
that in the sole discretion of the Owner is determined to adversely affect the day to day 
operation of the Owner." 

 
PART 5 PAYMENT 
 
.13 GC 5.1 FINANCING INFORMATION REQUIRED OF THE OWNER 

 GC 5.1 – Delete paragraphs 5.1.1 and 5.1.2 in their entirety and replace with the following: 

 “Intentionally left blank.” 

.14 GC 5.3 PROGRESS PAYMENT 

GC 5.3.1.3 – Delete from paragraph 5.3.1.3 the words “20 calendar days” and replace with the 
following: 

"30 calendar days" 
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.15 GC 5.5 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE WORK 

GC 5.5.3 – Delete paragraph 5.5.3 in its entirety and replace with the following: 

 “Intentionally left blank.” 

 
.16 GC 5.7 FINAL PAYMENT 

GC 5.7.4 – Delete from the paragraph 5.7.4 the words “5 calendar days” and replace with the 
following: 

“30 calendar days.” 

PART 6 CHANGES IN THE CONTRACT 

.17 GC 6.2 CHANGE ORDER 

 GC 6.2.1 – Add at the end of paragraph 6.2.1: 

 "The adjustment in Contract Price shall be determined by one or more of the following methods: 

.1 by estimate in a lump sum; 

.2 by the unit prices and quantities and methods set out in the Contract or 
subsequently agreed upon; 

.3 by the actual costs of the change in the Design Services or the Work to the 
Design-Builder plus a fixed fee; 

.4 by the actual costs of the change in the Design Services or the Work to the 
Design-Builder plus the following 'markups': 

(1) Design-Builder, overhead and profit, ten percent (10%) of the actual 
cost of the change in the Design Services or the Work undertaken by the 
Design-Builder's own forces; 
(2) Design-Builder, overhead and profit, five percent (5%) of the actual 
cost of the change in the Design Services or the Work undertaken by the 
Consultant, Other Consultants, a Subcontractor or a Supplier plus the 
amount determined as set out in (3) below; 
(3) Consultant, Other Consultants, Subcontractor or Supplier, overhead 
and profit, ten percent (10%) of the actual cost of the change in the 
Design Services or the Work undertaken by the Consultant, Other 
Consultants, a Subcontractor or a Supplier. 

The valuation of an adjustment shall be assessed based on actual costs as defined in paragraph 
6.3.7 of GC 6.3 – CHANGE DIRECTIVE." 

For the purpose of assessing the adjustment, the following items are to be included in the mark-
up percentage as overhead costs and shall not be otherwise included as actual costs: 

(1) salaries, wages and benefits paid to personnel in the direct employ of the 
Design-Builder and the Consultant, Other Consultants, Subcontractors and 
Suppliers; 

(2) equipment and services required for the Design-Builder's field office; 
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(3) vehicles and related costs; 
(4) materials, supplies, Construction Equipment, Temporary Work, and hand tools 

not owned by the workers." 

GC 6.2.4 – Add new paragraphs 6.2.4 and 6.2.5 as follows: 

"6.2.4 If a change in the Design Services or the Work results in a net decrease in the Contract 
Price, the amount of the credit shall be the net cost, without deduction for overhead 
and profit. When both additions and deletions covering related work or substitutions 
are involved in a change in the Design Services or the Work, the allowance for overhead 
and profit shall be calculated on the basis of the net increase, if any, with respect to that 
change in the Design Services or the Work. 

6.2.5 Where requested by the Owner, the Design-Builder shall promptly provide itemized 
labour and material cost and quantity breakdowns, subcontract costs, and other 
detailed information required to substantiate the Design-Builder's claim for an 
adjustment in the Contract Price or Contract Time." 

 
.18 GC 6.2 CHANGE DIRECTIVE 

 GC 6.3.6 - Add paragraph 6.3.6.3 as follows: 

“6.3.6.3 Unless otherwise agreed between the Owner and the Design-Builder, the allowance for 

overhead and profit shall be calculated as follows: 

.1 For the Design-Builder, for overhead and profit, 10% of the actual cost of the Design-

Builder's work; 

.2 For the Design-Builder, for overhead and profit, 5% of the amount for Subcontractor's 

work, being the actual cost of the Subcontractor's work plus the amount determined as 

set out in subparagraph .3 below; 

.3 For the Subcontractor, for overhead and profit, 10% of the actual cost of the 

Subcontractor's work.” 

PART 7 DEFAULT NOTICE 

.19 GC 7.1 OWNER'S RIGHT TO SUSPEND THE DESIGN SERVICES OR TERMINATE THE CONTRACT 
BEFORE THE WORK COMMENCES 

 GC 7.1.4- Delete the second sentence of paragraph 7.1.4 and replace it with: 

“7.1.4 Failing such an agreement, the Owner may terminate the Contract by giving the Design-
Builder Notice in Writing to that effect, and the Design-Builder shall be entitled to be 
paid for all Design Services performed up until the date of termination of the Contract." 

.20 GC 7.3 DESIGN_BUILDER’S RIGHT TO SUSPEND THE DESIGN SERVICES OR WORK, OR 
TERMINATE THE CONTRACT 

 GC 7.3.1 -Delete paragraph 7.3.1 in its entirety and replace with: 
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“Intentionally left blank.” 

 
PART 9 PROTECTION OF PERSONS AND PROPERTY 
 
.21 GC 9.1 PROTECTION OF WORK AND PROPERTY 

 GC 9.1 – Add new paragraph 9.1.5 as follows: 

"9.1.5 The Design-Builder is responsible at its expense for all additional security and the safety 
of the Work; this includes installation of a security fence around the perimeter of the 
construction zone, coordination of additional security and any costs associated with 
damage, vandalism or theft in the construction zone. Additional on-site security services 
must be communicated to and approved in writing by the Owner." 

.22 GC 9.4 CONSTRUCTION SAFETY 

 GC 9.4 – Add new paragraph 9.4.2 as follows: 

“9.4.2 The Design-Builder acknowledges and is aware of the Design-Builder’s responsibilities 
under the Occupational Health and Safety Regulation having jurisdiction in the Place of 
Work. The Design-Builder will assume the responsibilities of prime contractor for the 
site until Project Completion.” 

 
PART 10 GOVERNING REGULATIONS 
 
.23 GC 10.1 – TAXES AND DUTY 

GC 10.1 – Add to the end of paragraph 10.1 as follows: 

“10.1.1 The Goods and Services Tax (GST) is to be shown separately for this Contract. The 
Design-Builder shall indicate on each application for payment as a separate amount the 
appropriate PST that the Owner is legally obliged to pay. This amount will be paid to the 
Design-Builder in addition to the amount certified for payment under the contract and 
will therefore not affect the contract price.” 

 
.24 GC 10.2 LAWS, NOTICES, PERMITS AND FEES 

GC 10.2 – Delete paragraph 10.2.3 in its entirety and replace with the following: 

“10.2.3 The Owner shall obtain and pay for the building permit necessary for the performance 
of the Work at the time of the proposal closing. The Design-Builder shall obtain and pay 
for all other permits, licences or certificates necessary for the performance of the Work 
and which relate to the Work in accordance with all applicable regulatory requirements 
in force as of the date of the proposal closing.  The Contract Price includes the cost of 
these other permits, licences, inspections, and certificates, and their procurement.” 

PART 11 INSURANCE AND CONTRACT SECURITY 
 
.25 GC 11.2 CONTRACT SECURITY 
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 GC 11.2 – Delete paragraphs 11.2.1 and 11.2.2 in their entirety and replace with the following: 

“11.2.1 The Design-Builder shall provide and maintain performance security covering the 
faithful performance of the Contract including the corrections after completion and 
payment of all obligations arising under the Contract in the form of: 

.1 a performance bond of a company registered to conduct the business of a 
surety in the Province of British Columbia, in the amount of fifty percent (50%) 
of the Contract Price; and 

.2 a labour and materials payment bond of a company registered to conduct the 
business of a surety in the Province of British Columbia, in the amount of fifty 
percent (50%) of the Contract Price. 

11.2.2 The performance bond and the labour and materials payment bond shall be written on 
a standard bond form, or on a form satisfactory to the Owner. 

11.2.3 The Design-Builder shall provide the Owner with the required performance security 
before commencement of the Design Services or the Work.” 

PART 12 INDEMNIFICATION, LIMITATION OF LIABILITY, WAIVER OF CLAIMS AND WARRANTY 
 
.26 GC 12.2 INDEMNIFICATION 

 GC 12.2 – Add to the end of paragraphs 12.2.3 the following: 

“12.2.3 and shall extend to and apply of the benefit of the agents and employees of the party to 
be indemnified.” 

 




